

Carpinteria Valley Water District

1301 Santa Ynez Ave Carpinteria, CA 93001

ADDENDUM NUMBER 1

CARPINTERIA ADVANCED PURIFICATION PROJECT DESIGN AND CONSTRUCTION PHASE SERVICES

OCTOBER 28, 2022

The following addendum is provided to supplement, correct, or modify the Request for Proposal (RFP) to Provide Design and Construction Phase Services for the Carpinteria Advanced Purification Project (CAPP) dated October 10, 2022.

1. Appendix A: Professional Services Contract shall be replaced fully the agreement included in this addendum.
2. Appendix B: Scope of Work shall be replaced fully the scope of work included in this addendum. The revised scope of work includes services for Task 8 – Construction Phase Services. The District requests proposers provide a fee to this scope of work using the assumptions included therein. The District does not anticipate awarding this scope of work with the design phase and will negotiate final scope and fee with the Consultant during the bidding phase of the Project.
3. For additional reference, the Ocean Plan Compliance Assessment for the Carpinteria Advanced Purification Project dated August 24, 2022 is attached to this Addendum.
4. The following underlined text shall be added to Section 3.4 of the RPF:

Please Note: The Fee Proposal is to be kept separate from the technical proposal and submitted separately in a sealed envelope. The costs will be reviewed after the contents of the proposals are reviewed, ~~and~~ rankings are determined, and a selection made. The fee proposal shall not be included in the electronic copy of the proposal.

Questions and Answers

Q1: What is the District's "1090 stance" on work done previously on this project?


A1: The District shall not provide advice to proposers regarding the existence of a conflict of interest under California law. Proposers shall be solely responsible for obtaining legal advice pertaining to the possible existence of such a conflict. In addition, proposers shall be solely responsible and liable for prosecuting or defending any action concerning the existence of a conflict of interest under applicable California law, and shall hold the District harmless from all costs and expenses, including but not limited to attorney's fees in connection with any such action.

Q2: Regarding, Attachment B (Scope) design schedule (page 8): The schedule is showing all designs being completed with bid sets finishing in May 2024 for bid. Is it your intent to bid all 3 packages between May to August 2024? Still 3 separate bids and 3 separate pre-bid meetings? Design activities for conveyance and well drilling are not started until December 2023?

A2: The estimated design schedule outline assumes all bid packages are advertised and awarded from May 2024 to August 2024. However the consultant is encouraged to suggest revised completion dates to better meet the needs of the project. December 2023 is the estimated completion date for Intermediate Design of each bid package. The Consultant is encouraged to suggest improvements to the bid package structure in their proposal.

Carpinteria Valley Water District – CAPP Design and Construction Phase Services
Addendum No. 1
Page 2 of 2

This addendum including attachments are available for download at <https://cwwd.net/about/engage/doing-business/requestforproposals/>. This addendum shall be attached to and become a part of the RFP. Except as modified in this Addendum, the RFP will remain in effect as originally written.

DocuSigned by:

83E955653E65424

Robert McDonald
General Manager

Attachments:

1. Attachment A – Professional Services Contract
2. Attachment B – Scope of Work for Design and Construction Phase Services for the Carpinteria Advanced Purification Project.
3. Ocean Plan Compliance Assessment for the Carpinteria Advanced Purification Project