

CARPINTERIA VALLEY WATER DISTRICT

Addendum No. 1

TO PROSPECTIVE BIDDERS

EL CARRO PARK MONITORING WELL PROJECT

May 31, 2022

Notice is hereby given that the Contract Documents for the EL CARRO PARK MONITORING WELL PROJECT are amended as hereinafter set forth.

NOTICE INVITING SEALED BIDS:

ITEM NO. 1

Page 1, the 1st paragraph is replaced by the following paragraph:

The Carpinteria Valley Water District is executing the ***El Carro Park Monitoring Well Project*** on behalf of the Carpinteria Groundwater Sustainability Agency. **NOTICE IS HEREBY GIVEN**, that sealed bids will be received at the office of the Carpinteria Valley Water District, 1301 Santa Ynez Ave., Carpinteria, California 93013, until 3:00 p.m. on ***Friday, July 1, 2022***, at which time they shall be publicly opened and read for performing work as follows:

ITEM NO. 2

Page 1, the bullet list of work to be performed:

The optional task for collection of 230 feet of undisturbed cores within the pilot bore using the 94 millimeter core-barrel system **will not be required**.

ITEM NO. 3

Page 1, 4th paragraph, pre-bid meeting:

A second, mandatory pre-bid meeting will be held on Monday, June 13, 2022 at 10:30 am at El Carro Park, north parking lot, in the City of Carpinteria. Every contractor intending to bid on the project (or his designated representative) must attend the pre-bid meeting. Contractor's that attended the first pre-bid meeting on May 23, 2022 are not required to attend the second pre-bid meeting. Bids submitted by contractors not attending either of the two pre-bid meetings will not be accepted and shall be returned unopened.

CONTRACT DOCUMENTS:

ITEM NO. 4

The following schedule replaces the schedule previously established throughout the contract documents:

Pre-Bid Meeting: Monday, June 17, 2022
Bids Due: Friday, July 1, 2022
Board Meeting: Wednesday, July 27, 2022
Notice-of-Award: Friday, July 29, 2022
Notice-to-Proceed: Friday, August 19, 2022
Effective Start Date: Monday, August 29, 2022
Completion Date: Wednesday, October 12, 2022

ITEM NO. 5

The drill cuttings log and the geophysical log for El Carro Well No. 2 are included for the Contractor's review. El Carro Well No. 2 was drilled and constructed in 2011 and is located approximately 370 feet east of the proposed El Carro Park monitoring well locations.

This Addendum No. 1 shall be attached to and form a part of the contract documents. The receipt of and examination of the addendum, as part of the contract documents, shall be acknowledged by the bidder below:

Name of Firm: _____

Representative: _____

Title: _____

Signature: _____

Date: _____